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Thu 24 Jun 1999
Eff. bate 06/15/97

U.S. Army Corps of Engineers

PROJECT 1S1001: Prospect Istand - Wildlife Restoration
PROSPECT ISLAND RESTORATION

** PROJECT INDIRECT SUMMARY - Feature **

TIME 15:31:24

SUMMARY PAGE 1

.................................................................................................................................................................................

LABOR ID: SAC96B

EQUIP ID: SAC95X

1 Prospect Is.Wildlife Restoration

1_00 Prospect Is. Sitework
101 Prospect Is. Revegetation

TOTAL Prospect 1s.Wildlife Restoration
TOTAL Prospect Island
Contingency

TOTAL INCL OWNER COSTS

1.00 EA
1.00 EA

1.00 EA
1.00 EA

Currency in DOLLARS

1,860,363
917,588

186,036
91,759

102,320
50,467

84,785 11,446

2,343,823 2343823

1,156,045 1156045

..........................................................

2,777,951

277,795

152,787

256,683 34,652

CREW ID: CREWO1

3,499,868 3499868

874,967

4,374,835
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Thu 24 Jun 1999
Eff. Date 06/15/97

U.S. Army Corps of Engineers
PROJECT 1S1001:
PROSPECT ISLAND RESTORATION

Prospect Island - Wildlife Restoration

** PROJECT INDIRECT SUMMARY - Element **

SUMMARY PAGE 2

TIME 15:31:24

.................................................................................................................................................................................

LABOR ID: SAC96B EQUIP ID: SAC95X

QUANTY UoM

1 Prospect Is.Wildlife Restoration

1.00 Prospect Is. Sitework

1_00.01 Mobilization & De-Mobilization

188318 Jbistin e +F

1_00.01.03 De-Mobilization Equipment 2.00 EA

1.00.01.04 De-Mobilization Labor 2.00 EA
TOTAL Mobilization & De-Mobilization 2.00 EA

1_00.04 Grubbing & Clearing (Mowing)

1.00.04.°1 Grubbing & Clearing (Mowing) 192.00 AC
TOTAL Grubbing & Clearing (Mowing) 1.00 JoB

1.00.05 site Surveys & Staking

1_00.05. 1 Site Surveys & Staking 3030.00 AC
TOTAL Site Surveys & Staking 1.00 JoB

1.00.06 Top Soil Strip & Stockpile

1_00.06. 1 Igland / Bench Excavation 152250 CY

1.00.06. 2 Top Soil Strip & Stockpile, Firm 50750 CY
TOTAL Top Soil Strip & Stockpile 203000 cy

1_00.07 1sland/Bench Excavation

1_00.07. 1 1Island / Bench Excavation 281250 CY

1.00.07. 2 Top Soil Strip & Stockpile, Firm 93750 CY
TOTAL Island/Bench Excavation 375000 cy

1.00.08 Impermeable Geomembrane

1_00.08.01 Geomembrane, 30mil Polyethylene 60000 SY
TOTAL Impermeable Geomembrane 60000 sy

Currency in DOLLARS

40,000
25,000
25,000
25,000

3,696
2,310
2,310
2,310

50,395
31,497
31,497

..........................................................

115,000

48,858

144,886

61,554

48,858

..........................................................

33,218

194,019
136,449

41,850

244,440
171,909

..........................................................

330,468

510,324
2521769

416,349

642,944
318,457

763,093

442,025

961,401

556,896

..........................................................

442,025

CREW ID: CREWO1

556,896

25197

15748
15748
15748

72443

320.60
61554

13.81

41850

1.61
3.39

2.05

2.29
3.40

2.56

9.28
9.28
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Thu 24 Jun 1999 U.S. Army Corps of Engineers
Eff. Date 06/15/97 PROJECT 1S1001: Prospect Island - Wildlife Restoration
' PROSPECT ISLAND RESTORATION

*% PROJECT INDIRECT SUMMARY - Element **

TIME 15:31:24 ¢
SUMMARY PAGE 3

.................................................................................................................................................................................

QUANTY UCM DIRECT FIELD OH HOME OFC PROFIT BOND TOTAL COST uNIT
1_00.09 Breaches Excavation (2 @ 300 LF)
1.00.09. 1 Breach Exc.(2 @300LF)+20 to +5.0 13500 CY 30,829 3,083 1,696 2,849 385 38,841 2.88
1.00.09. 2 Breach Exc,(2 @300LF)+5 to 0.0 16500 CY 21,151 2,115 1,163 1,954 264 26,648 1.62
TOTAL Breaches Excavation (2 @ 300 LF) 30000 CY 51,980 5,198 2,859 4,803 648 65,489 2.18
1_00.10 Breaches Stone Protection
1_00.10. 1 Breaches Stone Protection 2500.00 TON 75,721 7,572 4,165 6,997 945 95,398 38.16
TOTAL Breaches Stone Protection 2500.00 TON 75,721 7,572 4,165 6,997 945 95,398 38.16
TOTAL Prospect Is. Sitework 1.00 EA 1,860,363 186,036 102,320 171,898 23,206 2,343,823 2343823
1.01 Prospect Is. Revegetation
1_01.01 Detailed Plan
1_01.01.01 Detailed Plan 1.00 JOB 7,585 759 417 701 95 9,557 9556.55
TOTAL Detailed Plan 1.00 JoB 7,585 759 417 701 95 9,557 9556.55
1.01.02 Mobilization
1_01.02. 1 Mobilization - Labor 3.00 JoB 15,000 1,500 825 1,386 187 18,898 6299.37
| 1.01.02. 2 Mobilization - Equipment 3.00 JoB 9,000 900 495 832 112 11,339 3779.62
| 1_01.02. 3 De-Mobilization - Labor 3.00 JoB 4,500 450 248 416 56 5,669 1889.81
‘ 1_01.02. 4 De-Mobilization - Equipment 3.00 JoB 7,500 750 413 693 9% 9,449 3149.69
TOTAL Mobilization 1.00 JoB 36,000 3,600 1,980 3,326 449 45,355 45355
1_01.03 Ripairan Plan #B" Propagation
1_01.03. 1 Plant Collection and Project 1.00 JoB 14,626 1,463 804 1,351 182 18,427 18427
TOTAL Ripairan Plan "B" Propagation 1.00 JOB 14,626 1,463 804 1,351 182 18,427 18427
1_01.04 Herbicide Application ‘
1. 01.04. 1 Herbicide application 60.00 AC 44,566 4,457 2,451 4,118 556 56,147 935.79
TOTAL Herbicide Application 1.00 JoB 44,566 4,457 2,451 4,118 556 56,147 56147

1_01.05 Site Preperation Mowing (62 AC.)

LABOR ID: SAC96B EQUIP ID: SACY95X Currency in DOLLARS

CREW ID: CREWO1
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Thu 24 Jun 1999 U.S. Army Corps of Engineers
Eff. Date 06/15/97 - PROJECT 1S1001: Prospect Island - Wildlife Restoration
PROSPECT ISLAND RESTORATION
*% PROJECT INDIRECT SUMMARY - Element **

TIME 15:31:24
SUMMARY PAGE 4

(

.................................................................................................................................................................................

854.82
341,93

1728.23
432.06

960.89
14413

C—088930

0.77
0.77:

2,28
0.96

119
1.19

3.04

QUANTY UOM DIRECT FIELD OH HOME OFC PROFIT BOND TOTAL COST
1_01.05. 1 Mowing 50.00 AC 15,463 1,546 850 1,429 193 19,482
TOTAL Site Preperation Mowing (62 AC.) 1.00 Jos 15,463 1,546 850 1,429 193 19,482
1_01.06‘ Sign Construction & Installation
1.01.06. 1 Sing Construction & Installation 8.00 EA 5,428 543 299 502 68 6,839
TOTAL Sign Construction & Installation 20.00 A 5,428 543 299 502 68 6,839
1.01.07 Breach Signs 4' X 6' “DANGER"
. 1.01.07. 1 Breach Sign -4 X 6 2.00 EA 2,743 274 151 253 34 3,456
TOTAL Breach Signs 4! X 6% "DANGER" 8.00 EA 2,743 274 151 253 34 3,456
1.01.08 Planting Area Layout
1_01.08.01 Planting Area Layout 15.00 AC 11,440 1,144 629 1,057 143 14,413
TOTAL Planting Area Layout 1.00 JOB 11,440 1,144 629 1,057 143 14,413
1_01.09 Live Plants/Plugs Collecting _
1.01.09.01 Live Plant Plug Collecting 61000 EA 37,500 3,750 2,063 3,465 468 47,246
TOTAL Live Plants/Plugs Collecting 61000 EA 37,500 3,750 2,063 3,465 468 47,246
1_01.10 Live Plants - Installation
1_01.10. A Live Plant Plug Plantting 61000 EA 110,440 11,044 6,074 10,205 1,378 139,141
1.01.10. B8 Live Plant Plug Fertilizing 61000 EA 46,607 4,661 2,563 4,306 581 58,719
TOTAL Live Plants - Installation 1.00 JOB 157,047 15,705 8,638 14,511 1,959 197,859
1.01.11 Ppole Cutting Collection
1_01.11.01 Pole Cutting Collection 6000.00 EA 5,669 567 312 524 4l 7,142
TOTAL Pole Cutting Coflection 6000.00 EA 5,669 567 312 524 71 7,142
1_01.12 Pole Cutting - Installation
1.01.12. A Plantting 6000.00 EA 14,484 1,448 797 1,338 181 18,248
LABOR 1D: SAC94B EQUIP ID: SACO5X Currency in DOLLARS CREW ID: CREWO1
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Thu 24 Jun 1999
Eff. Date 06/15/97

..........................................................................................................................................................

U.S. Army Corps of Engineers

PROJECT 1S1001: Prospect Island - Wildlife Restoration
PROSPECT ISLAND RESTORATION

*% PROJECT INDIRECT SUMMARY - Element **

TIME 15:31:24

SUMMARY PAGE 5

LABOR ID: SAC96B

EQUIP ID: SAC95X

QUANTY UOM

1.01.12. B Fertilizing 6000.00 EA
TOTAL Pole Cutting - Installation 1.00 JoB

1_01.13 cover Crop Seeding

1_01.13. 1 Cover Crop Seeding 60.00 AC
TOTAL cover Crop Seeding 60.00 AC

1_01.14 Ripiarian Plants, Instal. & Irr.

1_.01.14. A Live Plant Plug Plantting 61000 EA

1701.14. B Live Plant Plug Fertilizing 61000 EA

1.01.14. C Irrigation System 22.00 AC
TOTAL Ripiarian Plants, Instal. & Irr.~  1.00 JOB

1_01.15 As Built Records

1.01.15.01 As Built Records 1.00 JoB
TOTAL As Built Records 1.00 JOB

1_01.16 3 Year Maint. (emergent 28 AC)

1_01.16. 1 Herbicide application 28.00 AC

1701.16. 2 Cover Crop Seeding 28.00 AC

1_01.16. 3 Mowing 28.00 AC
TOTAL 3 Year Maint. (emergent 28 AC) 1.00 JOB

1.01.17 3 YR. Riparian Maintenance

1_01.17. 1 Herbicide application 47.50 AC

1.01.17. 2 Cover Crop Seeding 38.00 AC

1.01.17. 3 Mowing 285.00 AC
TOTAL 3 YR. Riparian Maintenance 1.00 JoB

1_01.18 Maint. Monitor & Report - 3 YR.

1_01.18.01 Maintaance Report - 1 YR. 3.00 YR
TOTAL Maint. Monitor & Report - 3 YR. 1.00 JoB

currency in DOLLARS

..........................................................

PROFIT BOND TOTAL COST
782 106 10,658
2,120 286 28,906
1,869 252 25,486
1,869 252 25,486

139,141
58,719
96,975

294,835

21,376

..........................................................

21,376

34,427
19,046
15,334

..........................................................

1,568 212
1,568 212
2,525 341
1,397 189
1,125 152
5,046 681
3,997 540

955 129

68,808

54,49%
13,021
139,760

207,275

45,268

DIRECT
8,459 846
22,943 2,29
20,229 2,023
20,229 2,023
110,440 11,044
46,607 4,661
76,972 7,697
234,019 23,402
16,967 1,697
16,967 1,697
27,326 2,733
15,118 1,512
12,171 1,217
54,615 5,461
43,253 4,325
10,336 1,034
110,931 11,093
164,520 16,452
35,930 3,593
35,930 3,593

CREW ID: CREWO1

45,268

424.77
426,77

2.28

0.96

4407.97 |
294835 -

21376
21376

1229.54 |
680.22
547.66 .

68808

1147.23 |
362,67 |
490.38

207275

15089
45268
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Thu 24 Jun 1999
Eff. Date 06/15/97

U.$. Army Corps of Engineers
PROJECT 181001: Prospect Island - Wildlife Restoration
PROSPECT ISLAND RESTORATION
** PROJECT INDIRECT SUMMARY - Element **

TIME 15:31:24
SUMMARY PAGE 6

QUANTY UOM DIRECT FIELD OH HOME OFC PROFIT BOND TOTAL COST U!!I
1.01.19 Field Inspections
1.01.19.01 Field Inspections 6.00 EA 14,678 1,468 807 1,356 183 18,493 3082.08
TOTAL Field Inspections 6.00 EA 14,678 1,468 807 1,556 183 18,493 3082.08
1.01.20 Final Cleanup .
1.01.20. 1 Herbicide application 2.00 AC 4,573 457 252 423 57 5,761 2880.57
1.01.,20. 2 Cover Crop Seeding 2.00 AC 617 62 34 57 8 778 388.76
1_01.20. 3 Mowing 20.00 AC 7,233 723 398 668 90 9,113 455.66 |
TOTAL Final Cleanup 1.00 408 12423 22 e A8 15 15,652 15652
1_01.21 Final Walk-Thru/Inspection
1.01.21.01 Final Walk-Thru/Inspection 1.00 JoB 3,19 319 176 295 40 4,024 4023.81
TOTAL Final Walk-Thru/Inspection 1.00 J0B 3,49 319 176 295 W 4,024 4023.81
TOTAL Prospect Is. Revegetation 1.00 A 917,588 91,759 50,467 84,785 11,446 1,156,045 1156045
TOTAL Prospect Is.Wildlife Restoration 1.0 EA 2,777,951 277,795 152,787 256,683 34,652 3,499,868 3499868
TOTAL Prospect Island 1.00 EA 2,777,951 277,795 152,787 256,683 34,652 3,499,868 3499868
Contingency 874,967
TOTAL INCL -OWNER COSTS --;:;;;:égg

LABOR ID: SAC96B

EQUIP 1D: SAC95X

Currency in DOLLARS

CREW ID: CREWO1
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Thu 24 Jun 1999
Eff. Date 06/15/97

U.S. Army Corps of Engineers
PROJECT 1S1001: Prospect Island - Wildlife Restoration
PROSPECT ISLAND RESTORATION

*% 2ND VIEW SUMMARY **

*% CONTRACT **

TOTAL

UNIT

TIME 15:31:24

SUMMARY PAGE

7

...............................................................

.................................................................................................................................................................................

LABOR ID: SAC96B

EQUIP ID: SAC95X

00 Prospect Is. Sitework

00.07 Mobilization & De-Mobilization
00.04 Grubbing & Clearing (Mowing)
00.05 Site Surveys & Staking

00.06 Top Soil Strip & Stockpile
00.07 Istand/Bench Excavation

00.08 Impermeable Geomembrane

00.09 Breaches Excavation (2 @ 300 LF)
00.10 Breaches Stone Protection

00 Prospect Is. Sitework

01 Prospect Is. Revegetation

01.01 Detailed Plan

01.02 Mobilization

01.03 Ripairan Plan "B" Propagation
01.04 Herbicide Application

01.05 Site Preperation Mowing (62 AC.)
01.06 Sign Construction & Installation
01.07 Breach Signs 4! X 6' “DANGER"
01.08 Planting Area Layout

01.09 Live Plants/Plugs Collecting
01.10 Live Plants - Installation
01.11 Pole Cutting Collection

01.12 Pole Cutting - Installation
01.13 cover Crop Seeding

01.14 Ripiarian Plants, Instal. & Irr.
01.15 As Built Records

01.16 3 Year Maint. (emergent 28 AC)
01.17 3 YR. Riparian Maintenance
01.18 Maint. Monitor & Report - 3 YR.
01.19 Field Inspections

01.20 Final cleanuE

01.21 Final Walk-Thru/Inspection

01 Prospect Is. Revegetation

Prospect Island

2.00 EA
1.00 JoB
1.00 JoB
203000.00 cY
375000.00 cY
60000.00 sY
30000.00 cY
2500.00 TON

1.00 EA

1.00 JoB
1.00 JOB
1.00 JoB
1.00 JOB
1.00 JoB
0.00 A
2.00 EA
1.00 JOB
61000.00 EA
61000.00 EA
6000.00 EA
1.00 JoB
60.00 AC
22.00 AC
1.00 JoB
1.00 JoB
1.00 JoB
1.00 JoB
6.00 EA
1.00 JoB
1.00 JoB

1.00 EA

1.00 EA

144,886
61,554
41,850

416,349

961,401

556,896
65,489
95,398

72442.76
61554.40
41850.39
2.05
2.56

62500.00
59400.00
49800.00
- 2.00
2.10
9.25
2.15
37.25

125,000
59,400
49,800

406,000

787,500

555,000
64,500
93,125

2,343,823

9,557
45,355
18,427
56,147
19,482

6,839

3,456
14,413
47,246

197,859

7,142
28,906
25,486

294,835
21,376
68,808

207,275
45,268
18,493
15,652

2343823

9556.55
45355.46
18426.65
56147.38
19481.95

341.93

1728.23

14413.32
0.77
3.24
1.19

28905.69

424.77

13401.58

21376.49

68807.77

207275

45267.86

3082.08
15651.86

4023.81

0.00

20000.,00
45400,00
27600.00
55500.00
18700.00
330.00
1700.00
15800.00
0.85
3.40
1.30
30600.00
410.00
13900.00
33000.00
65700.00
199300.00
69900.00
3500.00
15200.00
6200.00

2,140,325

20,000
45,400
27,600
55,500
18,700
6,600
3,400
15,800
51,850
207,400

7,800 °

30,600
24,600
305,800
33,000
65,700
199,300
69,900
21,000
15,200
6,200

----------------------------------------

1,156,045

3,499,868

Currency in DOLLARS

3499868

0.00

3,371,675

CREW ID: CREWO1
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